STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

07/ 18/ 17
11- 427304
11-SD-125-10.9/6.9

I'N SAN DI EGO COUNTY I N AND NEAR SAN
DI EGO AND CHULA VI STA FROM COTAY
MESA ROAD TO SAN M GUEL ROAD

BONDED WEARI NG COURSE OVERLAY

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0.0%
PROPCSALS | SSUED 5 FUND TOTAL 0
NUMBER OF BI DDERS 3 ENG NEERS EST 5,718, 190. 00 AMOUNT OVER 3, 530. 00
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON
1 5,721, 720. 00 1 GRANI TE CONSTRUCTI ON' COVPANY
585 W BEACH STREET
WATSONVI LLE  CA 95076
2 5, 734, 140. 00 2 HAZARD CONSTRUCTI ON
6465 MARI NDUSTRY DRI VE
SAN DI EGO CA 92121
3 5,994,844. 71 3 TELFER PAVEMENT TECHNCOLOG ES,

LLC
4522 PARKER AVENUE BLDG 700 ST
MCCLELAN CA 95652

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D211
PAGE 1
07/ 19/ 17
CONTRACT CCDE 'D '
28 CONTRACT | TEMS

FEDERAL Al D NONE

85
PERCENT OVER EST 0.06

( NAME/ ADDRESS/ LOCATI ON)

760 444-1000 NSB PREF CLAI MED
00000089
FAX 760 444-1900

858 587-3600
00750542
FAX 858 453-6034

NSB PREF CLAI MED

916 383-1756
01005314
FAX 916 383-4084

CC PREF CLAI MED

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



11- 427304
11-SD-125-L
07/18/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 2
07/ 19/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

AGGREGATE | NDUSTRI ES SWR, | NC
NORTH LAS VEGAS NV

AGGREGATE | NDUSTRI ES SWR, | NC
NORTH LAS VEGAS NV

AGGREGATE | NDUSTRI ES SWR, | NC
NORTH LAS VEGAS NV

AGGREGATE | NDUSTRI ES SWR, | NC
NORTH LAS VEGAS NV

B C TRAFFI C SPECI ALI ST
ORANGE CA

B C TRAFFI C SPECI ALI ST
ORANGE CA

B C TRAFFI C SPECI ALI ST
ORANGE CA

B C TRAFFI C SPECI ALI ST
ORANGE CA

B C TRAFFI C SPECI ALI ST
ORANGE CA

CONTI NUED ON NEXT PAGE

621781

621781

314554

314554

314554

314554

877686

877686

877686

877686

877686

I TEM 9 (85%

OPERATED GRI NDER FOR PREPAVE GRI NDI NG

| TEM 13 (10%

| TEM 28 (7%

MOBI LI ZATI ON FOR BWC PAVER AND SHUTTLE BUGGY

COPERATED BWC PAVER AND SHUTTLE BUGGY

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 20 (100%

| TEM 21 (100%



11- 427304
11-SD-125-L
07/18/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 3
07/ 19/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

B C TRAFFI C SPECI ALI ST
ORANGE CA

B C TRAFFI C SPECI ALI ST
ORANGE CA

B C TRAFFI C SPECI ALI ST
ORANGE CA

B C TRAFFI C SPECI ALI ST
ORANGE CA

B C TRAFFI C SPECI ALI ST
ORANGE CA

B C TRAFFI C SPECI ALI ST
ORANGE CA

PAVEMENT RECYCLI NG SYSTEMS,

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS,

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS,

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS,

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS,

JURUPA VALLEY CA

CONTI NUED ON NEXT PAGE

I NC

I NC

877686

877686

877686

877686

877686

877686

569352

569352

569352

569352

569352

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 28 (3%

MOBI LI ZATI ON FOR STRI PI NG OPERATI ONS

| TEM 10 (12%

| TEM 15 (36%

| TEM 26 (63%

CPERATED COLD PLANE MACHI NE - COLD PLANE AC

OPERATED COLD PLANE MACHI NE - REPLACE AC SURFACI NG



11- 427304
11-SD-125-L
07/18/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
07/ 19/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PAVEMENT RECYCLI NG SYSTEMS,
JURUPA VALLEY CA

SM TH & SON
FALLBROOK CA

TRAFFI C LOOPS CRACKFI LLI NG,
ANAHEI M CA

I NC

I NC

569352

590246

652956

OPERATED RUMBLE STRI P GRI NDER

| TEM 1 (100%

| TEM 27 (100%



11- 427304 Bl D211

11-SD-125-L PAGE 5

07/18/ 17 07/ 19/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BC TRAFFI C SPECI ALI ST | TEM 17 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 18 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 19 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 20 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 21 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 22 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 23 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 24 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 25 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST PAI NT TRAFFI C STRI PE ( 1- COAT)
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST PAVEMENT MARKER ( RETROREFLECTI VE)
ORANGE CA 877686

CONTI NUED ON NEXT PAGE



11- 427304
11-SD-125-L
07/18/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 6
07/ 19/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

GRI FFI TH COVPANY
BREA CA

GRlI FFI TH COVPANY
BREA CA

HARBER COVPANI ES, | NC.

SAN BERNARDI NO CA

HARBER COVPANI ES, | NC.

SAN BERNARDI NO CA

SM TH AND SON
FALLBROOK CA

SM TH AND SCN
FALLBROOK CA

CONTI NUED ON NEXT PAGE

877686

877686

877686

877686

877686

88

88

657614

657614

590246

590246

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT MARKI NG ( ENHANCED WET NI GHT VI SI BI LI

6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI Sl Bl L

8" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI SI BI L

| TEM 13 (10%

RUBBERI ZED HOT M X ASPHALT- GAP GRADED ( BONDED WEARI NG COURS

| TEM 9 (81%

PREPAVI NG GRI NDI NG DAY

CONSTRUCTI ON AREA SI G\S

DEL| NEATOR ( CLASS 1)



11- 427304
11-SD-125-L
07/18/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 7
07/ 19/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SM TH AND SON
FALLBROOK CA

SM TH AND SCN
FALLBROOK CA

TRAFFI C LOOPS CRACKFI LLI NG, | NC.

ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG, | NC.

ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

590246

590246

652956

652956

LI CENSE NUMBER

| TEM 1 (100%

| TEM 16 (100%

| NDUCTI VE LOOP DETECTOR (LS)

| TEM 27 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPORATI ON
SACRAMENTO CA

ANRAK CORPORATI ON
SACRAMENTO CA

ANRAK CORPORATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CONTI NUED ON NEXT PAGE

256390

256390

256390

256390

685387

685387

COLD PLANE ASPHALT CONCRETE PAVEMENT

| TEM 15 (30%

| TEM 9 (34%

PREPAVI NG GRI NDI NG DAY ( PARTI AL)

DEL| NEATOR ( CLASS 1)

| TEM 16 (100%



Bl DDER | D NAME AND ADDRESS

11- 427304
11-SD-125-L
07/18/ 17

L

ST

Bl D211
PAGE 8
07/ 19/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTI NUED ON NEXT PAGE

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 2 (3%

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

PAI NT TRAFFI C STRI PE ( 1- COAT)



11- 427304 Bl D211

11-SD-125-L PAGE 9

07/18/ 17 07/ 19/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL STRI PE PAVEMENT MARKER ( RETRO- REFLECTI VE)

COLTON CA 685387
CAL STRI PE REMOVE THERMOPLASTI C PAVEMENT MARKI NG
COLTON CA 685387
CAL STRI PE REMOVE THERMOPLASTI C TRAFFI C STRI PE
COLTON CA 685387
CAL STRI PE THERMOPLASTI C PAVEMENT MARKI NG ( ENHANCED WET NI GHT VI SI BI LI
COLTON CA 685387
CAL STRI PE TRAFFI C CONTROL SYSTEM ( PARTI AL)
COLTON CA 685387
CAL STRI PE 6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI SABI L
COLTON CA 685387
CAL STRI PE 6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI Sl Bl L
COLTON CA 685387
CAL STRI PE 8" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI Sl Bl L
COLTON CA 685387
PAVEMENT RECYCLI NG SYSTEM | TEM 26 (93%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEM 12" RUMBLE STRI P (ASPHALT CONCRETE PAVEMENT)
JURUPA VALLEY CA 569352
SM TH AND SCN CONSTRUCTI ON AREA SI GNS
FALLBROOK CA 590246

CONTI NUED ON NEXT PAGE



11- 427304 Bl D211

11-SD-125-L PAGE 10

07/18/ 17 07/ 19/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SM TH AND SON DELI NEATORS
FALLBROOK CA 590246
SM TH AND SON I TEM 1 (22.5%
FALLBROOK CA 590246
SM TH AND SON | TEM 16 (76%
FALLBROOK CA 590246
SM TH AND SON | TEM 3 (66%
FALLBROOK CA 590246
SM TH AND SON PORTABLE CHANGEABLE MESSAGE Sl GNS
FALLBROOK CA 590246
TRAFFI C LOOPS CRACKFI LLI NG | NC | NDUCTI VE LOOP DETECTOR
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG | NC | TEM 27 (100%

ANAHEI M CA 652956



11- 427304 Bl D211

11- SD- 125- L CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
07/ 18/ 17 07/19/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 25, 000. 00 25, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 795, 000. 00 795, 000. 00
3 128651 PORTABLE CHANGEABLE MESSAGE SI GN ( EA) EA 10 1, 500. 00 15, 000. 00
4 130100 JOB SI TE MANAGEMENT LS LUMP SUM 20, 000. 00 20, 000. 00
5 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 2, 000. 00 2,000. 00
6 190185 SHOULDER BACKI NG TON 550 60. 00 33, 000. 00
7 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 44 800. 00 35, 200. 00
8 390011 PREPAVI NG | NERTI AL PROFI LER LS LUMP SUM 13, 000. 00 13, 000. 00
9 390020 PREPAVI NG GRI NDI NG DAY EA 40 6, 000. 00 240, 000. 00
10 390095 REPLACE ASPHALT CONCRETE SURFACI NG cy 370 350. 00 129, 500. 00
11 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
12 390151 ASPHALTI C EMULSI ON TON 470 500. 00 235, 000. 00
( BONDED WEARI NG COURSE)
13 395020 RUBBERI ZED HOT M X ASPHALT- GAP GRADED TON 32, 800 85. 00 2,788, 000. 00
( BONDED WEARI NG COURSE)
14 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
15 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 81, 900 5. 00 409, 500. 00
16 810170 DELI NEATOR ( CLASS 1) EA 640 30. 00 19, 200. 00
17 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 230 2.00 12, 460. 00
18 840516 THERMOPLASTI C PAVENENT MARKI NG SQFT 2,600 5. 00 13, 000. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
19 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) LF 38, 400 .15 5, 760. 00
20 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 203, 000 .55 111, 650. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
21 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 23, 600 .50 11, 800. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
22 033381 6" THERMOPLASTI C TRAFFI C STRI PE LF 11, 900 .50 5, 950. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
23 033382 6" THERMOPLASTI C TRAFFI C STRI PE LF 112, 000 .45 50, 400. 00
( ENHANCED WET NI GHT VI S| BI LI TY)
24 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 27, 800 . 40 11, 120. 00
25 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 2,600 1.30 3, 380. 00
26 846051 12" RUMBLE STRI P STA 1, 650 18. 00 29, 700. 00
(ASPHALT CONCRETE PAVENENT)
27 870112 I NDUCTI VE LOOP DETECTOR (LS) LS LUMP SUM 135, 000. 00 135, 000. 00
28 999990 MOBI LI ZATI ON LS LUVP SUM 572, 100. 00 572, 100. 00

TOTAL 5,721, 720.00



11- 427304 Bl D211
11-SD-125-L SUMMARY OF REMAI NI NG BI DDERS PAGE 12
07/18/ 17 07/ 19/ 17
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
1 23, 000. 00 23000. 00 100, 000. 00 100000. 00
2 360, 000. 00 360000. 00 751, 000. 00 751000. 00
3 2, 000. 00 20000. 00 6, 000. 00 60000. 00
4 25, 000. 00 25000. 00 50, 000. 00 50000. 00
5 1, 000. 00 1000. 00 2, 000. 00 2000. 00
6 65. 00 35750. 00 80.91 44500. 50
7 500. 00 22000. 00 857. 66 37737.04
8 10, 000. 00 10000. 00 4,097. 17 4097. 17
9 8, 000. 00 320000. 00 17, 000. 00 680000. 00
10 250. 00 92500. 00 600. 00 222000. 00
11 .00 0. 00 .00 0. 00
12 450. 00 211500. 00 560. 00 263200. 00
13 120. 00 3936000. 00 77.00 2525600. 00
14 .00 0. 00 .00 0. 00
15 1.75 143325. 00 3.50 286650. 00
16 38. 00 24320. 00 50. 00 32000. 00
17 2.00 12460. 00 2.00 12460. 00
18 4.50 11700. 00 2.50 6500. 00
19 .15 5760. 00 .30 11520. 00
20 .50 101500. 00 . 58 117740. 00
21 . 45 10620. 00 1.00 23600. 00
22 .45 5355. 00 .40 4760. 00
23 .40 44800. 00 .40 44800. 00
24 .35 9730. 00 . 20 5560. 00
25 1.20 3120. 00 .95 2470. 00
26 18. 00 29700. 00 11. 00 18150. 00
27 125, 000. 00 125000. 00 128, 500. 00 128500. 00
28 150, 000. 00 150000. 00 560, 000. 00 560000. 00
TOT 5, 734, 140. 00 5,994,844. 71




